Purchase Order

NHIT Eastern Projects Private Limited G-5 & 6, Road Number 224, Sector 10 Dwarka, New Delhi, South West Delhi, Delhi, Delhi - 110075, India, GST - 07AAICN8178R1ZD Company's CIN : U42101DL2023PTC412707	**Purchase Order No:** PO/FY25-26/138	**Date :** 09-06-2025 Completion Date :29-06-2025
Vendor : S.A Traders (SGV092) KOC Road, house no -21, Chatribari, near saraswati apartment, Assam Guwahati, Assam, India, 871008 GST : 18BFOPF1761D1ZM PAN : BFOPF1761D Email : satraders73@gmail.com Mobile : 9859231475	**Custom Ship Location Name** NHIT Eastern Projects Private Limited KPRP-Opex - Mtnce(000006009) Galia, Patacharkuchi Pathsala - 781326	
Project: Kaljhar - Patacharkuchi (PRJ004)		

Subject :

Supply and fixing of PVC Concrete Delineator for traffic diversion

Reference :

PR/MAR25/040

Dear Sir :

With reference to the offer submitted and subsequent discussion regarding Supply and fixing of PVC Concrete Delineator for traffic diversion at Galia Toll Plaza, Kaljhar-Patacharkuchi Assam Project. We are pleased to issue this Purchase Order, as per detailed terms and conditions mentioned below.

S.No.	Product Description	Qty	UOM	Unit Price (INR)	Amount	Total Amount
1	Supply and fixing of PVC Concrete Delineator for traffic diversion with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer, cantilever, staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work	430	Nos	220	94,600.00	111,628.00

Sub Total	94,600.00
Total CGST	8,514.00
Total SGST	8,514.00
Total	111,628.00
Round Off Total(INR)	111,628.00

Note*: This is Computer Generated PO and Signature is not Mandatory.

Amount in Words (INR): One Lakh Eleven Thousand Six Hundred Twenty Eight

Terms & Conditions :

1. Payment Terms: Payment shall be made within 45 days from the date of acceptance of materials by NEPPL and submission of invoice. The invoice should be duly approved by the Project Manager. In addition to submission of hard copies of invoices at site. Vendors are required to Email their invoices along with accepted copy of PO on ***invoices@nhit.co.in***

2. Taxes : GST as mentioned above.

3. Warranty : N.A.

4. Freight : As per actual but not more than Rs. 2000/-

5. Delivery Add. : Galia Toll Plaza, Kaljhar-Patacharkuchi Assam Project

6. Delivery Time : Within 20 days.

7. RESOLUTIONS OF DISPUTES :

All Disputes and differences arising out of or in connection with this Purchase Order/ Work Order/Service Order shall in the first instance be settled amicably by mutual negotiation between the authorized representatives of both the parties herein. If the mutual negotiation fails, the said disputes & differences shall be referred to arbitration by sole arbitrator to be appointed by NEPPL or It's SPVs. The arbitration proceedings are to be conducted in accordance with the Arbitration and Conciliation Act, 1996 and / or any statutory modifications thereof. The venue of such arbitration shall be at New Delhi and the award passed by the sole arbitrator shall be final and binding on the parties. The courts in Delhi shall have exclusive jurisdiction to entertain any suits/litigation in respect of any matters arising out of this Purchase/Work Order/Service Order.

8. Indemnification :

The Agency shall hold the NEPPL harmless and shall indemnify the same against all claims , penalties, fines, losses, damages, costs and proceedings arising from the breach or contravention of any laws, rules and regulations referred to in this order.

9. Tax Payment :

A- The GST portion that would be released would be proportionate to the amount of Supply certified as due for payment.
B- If the GST for any previous invoice is not reflected or reflected incorrectly in GSTR-2B after the due date of filling return is over under GST Act, then for further payments the GST portion will be withheld till the previous GST amount is reflected accurately in GSTR-2B and position to the extent as depicted above is rectified.
C- However, the GST portion for the final invoice will be withheld till the GST of all invoices including the final invoice are accurately reflected in the GSTR-2B.
D- If a consultant/contractor/vendor abandons their work before completion, the unpaid GST portion of all invoices raised by them shall be withheld until the GST portion for the said invoices are reflected accurately in GSTR-2B.

10. MSME Vendor :

Bidder shall confirm if they are registered / are not registered as Micro Enterprise/ Small Enterprise/ Medium Enterprise. Registered Bidder shall submit Registration no. along with Registration Certificate issued.
Bidder shall also confirm that any change in Status of their organisation under the above Act shall be duly informed to NHIT. Any failure on their part in informing about changed status shall be sole responsibility of Bidder.

'Anti-Bribery & Corruption (ABC) Policy : It is our policy to conduct all of our business in an honest and ethical manner. We take a zero-tolerance approach to Bribery and Corruption and are committed to acting professionally, fairly and with integrity in all our business dealings and relationships wherever we operate and implementing and enforcing effective systems to counter bribery. Suppliers are requesting to report improper demands from the NEPPL Entities you may address the same through Email.

Note*: This is Computer Generated PO and Signature is not Mandatory.

APPROVER DETAILS

No	Approved By	Approved Date	Signature
1	Sandeep Khosa	10-06-2025 09:38:18	
2	Naveen Kumar	10-06-2025 09:41:48	

Note*: This is Computer Generated PO and Signature is not Mandatory.

NHIT Eastern Projects Private Limited

NFA Cum Comparative Chart

1 PR for Supply and fixing of PVC Concrete Delineator for traffic diversion received from Galia Toll Plaza, Kaljhar-Patacharkuchi Assam Project

2 PR date, budget and scope of works as defined in Procurement Request

3 PR & NFA cum Comparative statement is approved as per DOA.

PR REF : PR/MAR25/040

Name of the Project : Galia Toll Plaza, Kaljhar-Patacharkuchi Assam Project

Name of the Vendor ------>		Uom	Qty.	M/s S A Traders		M/s Risha Infrastructure		M/s Real Concept	
S.No.	Description	Nos	Nos	Rate (INR)	Amount (INR)	Rate (INR)	Amount (INR)	Rate (INR)	Amount (INR)
1	Supply and fixing of PVC Concrete Delineator for traffic diversion with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer, cantilever, staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work	Nos	430.00	220.00	94,600.00	240.00	1,03,200.00	260.00	1,11,800.00
	Basic Cost				**94,600.00**		**1,03,200.00**		**1,11,800.00**
	Commercial Terms								
❖	Other Cost			N.A.		N.A.		N.A.	
❖	GST			GST @18%	**17,028.00**	GST @18%	**18,576.00**	GST @18%	**20,124.00**
❖	Delivery Time			Within 20 days		Within 15-20 days		Within 15 days	
❖	Freight			As per actual		As per actual		As per actual	
❖	Warranty			N.A.		N.A.		N.A.	
❖	Payment Terms			Payment shall be made after completion of work		Payment shall be made 75% advance along with po, balance 25% after completion of work		Payment shall be made 100% advance along with po	
❖	**Total Cost**			**1,11,628.00**		**1,21,776.00**		**1,31,924.00**	
❖	**Positions/Ranks**			**L-1**		**L-2**		**L-3**	

❖	**It is Proposed to Place order to M/s S A Traders being L-1 vendor.**		
	Purchase Committee		
	Sr. Manager – F&A Team		HOD User Team/HR/Admin
	Dy. HOD – Procurement Team		
	HOD – Procurement Team		

NHIT Eastern Projects Private Limited
G-5 & 6, Road Number 224, Sector 10 Dwarka, New Delhi, South West Delhi, Delhi,
Delhi - 110075, GST - 07AAICN8178R1ZD

Purchase Requisition

Requested By: Rahul Kumar Singh (NEPP075)
Department: Environment Health and Safety - Capex(DEPT013)
Custom Ship Location Name: KPRP-Opex - Mtnce(000006009)

PR No: PR/MAR25/040
PR Date: 13-03-2025
Final Status: Approved

Galpa.

Order Type: Normal

Sl.No	Product Name	Product Description	Unit Type	Product Type	Category	Sub Category	Project	Cost Code	Price	Quantity	Total Price	Required By	Remarks
1	Others_Nos(PRD003)	PVC Concrete Delineator	Nos	both	Services Opex				220	430	94,600.00	23-03-2025	PVC Concrete Delineator for traffic diversion

Remarks: For traffic diversion during lane closer at kaljhar to patacharkuchi

Approval 1

Amitav Chakraborty (NEPP018)

Approval Status: Approved

Reqnested Date and Time: 13-03-2025 04:51:22

Approval Date and Time: 13-03-2025 04:54:15

Approval 2

Priyabrata Ghosh (NHIP101)

Approval Status: Approved

Requested Date and Time: 13-03-2025 04:51:22

Approval Date and Time: 13-03-2025 05:49:32

Approval 3

Khantil Gosai (NHIP109)

Approval Status: Approved

Requested Date and Time: 13-03-2025 04:51:22

Approval Date and Time: 13-03-2025 06:06:14

Note*: This is Computer Generated Document and Signature is not Mandatory.

S. A. Traders
Govt. Supplier Traffic Safety & Solutions, Quality Control Equipments

Quo No.: RC/QUO/25-26/04 Date: 08.05.2025

QUOTATION

To,
NHIT Eastern Project Pvt Ltd
Dwarka, New Delhi- 110075

Sub: Quotation for Supply and fixing of PVC Concrete Delineator for Dahalpara & Patagaon Toll Plaza

Dear Sir,
As per above mention subject we would like to submitted the reasonable rate

Sl No	Description	Unit	Qty	Price Per Unit	Total Amount	Remarks
1	Supply and fixing of PVC Concrete Delineator with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer, cantilever, staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work					
a.	**At Dhalapara & Patagaon Toll Plaza**	Nos.	450	222	99,900.00	
				TOTAL	**99,900.00**	
				GST @ 18 %	**17,982.00**	
				GRAND TOTAL	**1,17,882.00**	

Terms & Condition

1. Transportation Charge will be charged extra
2. Accommodation for the Labours/Fixing team should be provided by NEPPL end.

Thanks & Regards

S.A. TRADERS Guwahati-781008 Date:

For S.A Traders

K.C. Road, House No. 21 Chatribari, Near Saraswati Apartment, Guwahati- 8, Ph. 98592 31475

S. A. Traders

Govt. Supplier Traffic Safety & Solutions Quality Control Equipments

Quo No.: RC/QUO/25-26/03 Date: 08.05.2025

QUOTATION

To,
NHIT Eastern Project Pvt Ltd
Dwarka, New Delhi- 110075

Sub: Quotation for Supply and fixing of PVC Concrete Delineator for Galia Toll Plaza

Dear Sir,
As per above mention subject we would like to submitted the reasonable rate

Sl No	Description	Unit	Qty	Price Per Unit	Total Amount	Remarks
1	Supply and fixing of PVC Concrete Delineator with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer, cantilever, staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work					
a.	**At Galia Toll Plaza**	Nos.	430	222	95,460.00	
				TOTAL	**95,460.00**	
				GST @ 18 %	**14,183.00**	
				GRAND TOTAL	**1,09,643.00**	

Terms & Condition

1. Transportation Charge will be charged extra
2. Accommodation for the Labours/Fixing team should be provided by NEPPL end.

Thanks & Regards

S. A. TRADERS Guwahati-781008 Date

For S.A TRADERS

K.C. Road, House No. 21 Chatribari, Near Saraswati Apartment, Guwahati- 8, Ph. 98592 31475

REAL CONCEPT
An Integrated Infrastructural & Traffic Safety Solution

Station Feeder Road, Opp syndicate Bank
Siliguri-734005, Dist-Darjeeling, W.B. (India)
+91 9434046907 / +919800007344
e mail: info.realconcept02@gmail.com

Ref No.: RC/QUO/25-26/04 Date: 08.05.2025

QUOTATION

To,
NHIT Eastern Project Pvt Ltd
Dwarka, New Delhi- 110075

Sub: Quotation for Supply and fixing of PVC Concrete Delineator for Dahalpara & Patagaon Toll Plaza

Dear Sir,
As per above mention subject we would like to submitted the reasonable rate

Sl No	Description	Unit	Qty	Price Per Unit	Total Amount	
1	Supply and fixing of PVC Concrete Delineator with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer, cantilever, staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work					
a.	**At Dhalapara & Patagaon Toll Plaza**	Nos.	450	260	1,17,000.00	
				TOTAL	**1,17,000.00**	
				GST @ 18 %	**21,060.00**	
				GRAND TOTAL	**1,38,060.00**	

Terms & Condition

1. Payment 100% Advance.

Thanks & Regards

(Partner)
M/S REAL CONCEPT

REAL CONCEPT
An Integrated Infrastructural & Traffic Safety Solution

Station Feeder Road, Opp syndicate Bank
Siliguri-734005, Dist-Darjeeling, W.B. (India)
+91 9434046907 / +919800007344
e mail: info.realconcept02@gmail.com

Ref No.: RC/QUO/25-26/03

Date: 08.05.2025

QUOTATION

To,
NHIT Eastern Project Pvt Ltd
Dwarka, New Delhi- 110075

Sub: Quotation for Supply and fixing of PVC Concrete Delineator for Galia Toll Plaza

Dear Sir,
As per above mention subject we would like to submitted the reasonable rate

Sl No	Description	Unit	Qty	Price Per Unit	Total Amount	
1	Supply and fixing of PVC Concrete Delineator with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer, cantilever, staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work					
a.	**At Galia Toll Plaza**	Nos.	430	260	1,11,800.00	
				TOTAL	**1,11,800.00**	
				GST @ 18 %	**20,124.00**	
				GRAND TOTAL	**1,31,924.00**	

Terms & Condition

1. Payment 100% Advance.

Thanks & Regards

(Partner)
M/S REAL CONCEPT

RISHA Infrastructure

Complete Solution for traffic signs & materials

QUOTATION

Ref No: RI/QUO/25-26/06

Date: 09.05.2025

To,
NHIT Eastern Projects Pvt Ltd
Add: Dwarka, New Delhi- 110075

Sub: Quotation for Supply and fixing of PVC Concrete Delineator for Galia Toll Plaza

Dear Sir,
As time is the essence of this contract, we feel priviledged to express our willingness to join your esteemed company. We are extremely pleased to quote you our best possible rates for execution of work as follows.

Sl No	Description	Qty	Unit	Price Per Unit (In Rupees)	Total Amount
1	Supply and fixing of PVC Concrete Delineator with following works Columns, pillars, posts, struts,suspended floor, roof, landing,shelf and support,balcony.lintel,sill band, beam,girder, bressumer,cantilever,staircase (except spiral staircase and landing) including preparing the top surface and finishing of nosing M15 grade concrete or prop 1:2:4 Pvc Pipe Length m Thickness TMT Bar 0.100 x 0.100 x 0.888 with Miscellaneous work	430	Nos.	₹ 240.00	₹ 1,03,200.00
				Total	₹ 1,03,200.00
				GST 18%	₹ 18,576.00
				Grand Total	₹ 1,21,776.00

Terms & Condition

1.Payment: 75% advance along with the supply/work order and remaing 25% at the time of dispatching
2.Transportation charge will extra as applicable.
3.This Quotation is valid for 30 days.

Thanks & Regards

RISHA INFRASTRUCTURE GUWAHATI-781008

For Risha Infrastructure